CONSULTING/SERVICES PROPOSAL

Consulting/Services Proposal

REED PARTNERS CAPITAL

PREPARED 24 APRIL 2026

FOR REED PARTNERS CAPITAL

CONTENTS

I	Executive Summary
II	Understanding of Need
III	Proposed Approach
IV	Deliverables
V	Team and Qualifications
VI	Timeline
VII	Investment
VIII	Next Steps

To: David Reed, Reed Partners Capital
From: Apollo MC
Date: April 24, 2026
Valid through: May 24, 2026

SECTION I

Executive Summary

Our understanding is that Reed Partners faces inconsistent portfolio-review documentation across deals and significant senior-partner time investment in final editing. We propose a three-phase workflow modernization engagement over 12 weeks to deliver a structured intake and generation system anchored to Reed Partners brand standards. This fixed-fee engagement will produce audited current-state findings, system design specifications, validated pilot deliverables, and complete rollout materials.

SECTION II

Understanding of Need

Reed Partners Capital is evaluating modernization of its portfolio-review documentation workflow. The current process produces inconsistent investor-facing

materials across deals, creating brand dilution and operational inefficiency. Senior partners currently invest significant time in final-pass editing to achieve acceptable quality standards. This manual intervention creates bottlenecks in deal velocity and diverts partner attention from higher-value client engagement activities.

The challenge extends beyond document formatting to encompass workflow standardization, quality control, and scalable processes that maintain Reed Partners' professional standards while reducing senior-level editing requirements.

SECTION III

Proposed Approach

We propose a three-phase engagement structured to minimize disruption while delivering measurable workflow improvement. Phase 1 conducts a current-state audit across recent transactions to establish baseline metrics and identify specific inefficiencies. This audit will document existing templates, approval workflows, time allocation by role, and quality variance patterns.

Phase 2 designs a structured intake and generation system anchored to Reed Partners brand standards. This phase produces technical specifications, workflow diagrams, and template frameworks that address identified inefficiencies while maintaining deal-team autonomy. Design validation occurs through partner review gates before implementation planning begins.

Phase 3 executes phased rollout with partner-level validation. We will produce three pilot deal memos using the new system, collect partner feedback, refine processes, and deliver complete training materials. The rollout plan includes success metrics, adoption timelines, and ongoing maintenance protocols.

Each phase includes defined validation checkpoints with Reed Partners leadership to ensure alignment with firm standards and operational requirements.

SECTION IV

Deliverables

1. Current-state audit memorandum documenting existing workflow inefficiencies, time allocation patterns, and quality variance analysis

2. Template system design specification including technical architecture, workflow integration points, and brand compliance protocols

3. Partner-validated pilot deliverables consisting of three deal memos produced through the new system with documented time savings and quality metrics

4. Rollout plan and training materials including implementation timeline, success metrics, partner training protocols, and ongoing maintenance procedures

SECTION V

Team and Qualifications

Jon Sargent, Managing Partner, will serve as engagement lead. Jon brings 15+ years of field-services operations experience and founded the Apollo deliverables platform. His background includes workflow optimization for professional services firms and document automation system design.

Supporting senior consultant team will be named at engagement start based on specific technical requirements identified during Phase 1 audit. Team selection will prioritize relevant experience with capital markets documentation and workflow automation.

SECTION VI

Timeline

12 weeks from engagement letter execution. Phase 1 audit completes in weeks 1-3. Phase 2 design and validation spans weeks 4-8. Phase 3 pilot implementation and rollout preparation occurs in weeks 9-12. Weekly progress calls with Reed Partners leadership maintain alignment throughout the engagement.

SECTION VII

Investment

Fixed fee $185,000. Payment schedule: 40% ($74,000) on engagement letter signing, 30% ($55,500) at Phase 2 completion, 30% ($55,500) on final delivery. This fee structure aligns payment with deliverable completion and ensures Reed Partners approval before final billing.

SECTION VIII

Next Steps

To proceed, countersign the engagement letter on page 2 and return by May 24, 2026. Upon receipt, we will schedule the Phase 1 kickoff meeting within five business days and begin current-state audit activities.

EXECUTION

Signatures

CLIENT

Reed Partners Capital

SIGNATURE

DATE

PROVIDER

SIGNATURE

DATE